NORTHWIND TRADING LTD · NN-P-0142 · 02 NOVEMBER 2026

# Less copying.
# More time for customers.

A proposed quoting workspace connecting customer records, product information and approvals, with clear ownership from scoping to ongoing improvement.

| STAGE | PROPOSED SCOPE | REVIEW |
|---|---|---|
| 01 · Discovery | Process workshop, requirements and definition of done | Before build |
| 02 · Software development | Quote preparation, approvals and accounts connection | At agreed milestones |
| 03 · Hosting | Deployment, monitoring and backup arrangements | As contracted |
| 04 · Maintenance | Defect handling, updates and agreed support | Regular review |
| 05 · Enhancement | Reporting, automation and new features | Separately scoped |

## Assumptions

- Read-only accounts-system access is available.
- Named operations staff can review prototypes.
- Customer records can be exported in an agreed format.

## Commercial arrangements

Investment, delivery dates, acceptance criteria and service levels are agreed in a written proposal. No public prices or guaranteed savings are implied.